




Pre-Qualification of Trenchless Pipeline Contractors for the Ventura-Santa Barbara Counties Intertie

June 11, 2025

Introductions

Casitas Service Area

- Special District providing water supply and recreational services
- Population served ~64,000
 - 46,000 wholesale
 - 18,000 retail
- ~3,000 acres Ag land



Project Objectives

- Protect long-term Lake Casitas water supply
- Mitigate drought risk
- Diversify water supply sources
- Increase regional emergency preparedness





0 2.5 5 10
Miles

Figure 1.2
Ventura-Santa Barbara Counties Intertie
Project Vicinity










Figure 1.3
Ventura-Santa Barbara Counties Intertie
Project Components





- C-900 PVC DR-18
- FUSIBLE HDPE DR-9
- WELDED STEEL

DEL MAR PUMP
PLANT



DATE	BY	DESCRIPTION

CASITAS
Municipal Water District

WATERWORKS
ENGINEERS

01/08/2025

0 1/2 1 2

THIS BAR IS 2 INCHES AT FULL SCALE. IF NOT 2 INCHES, THEN SCALE ACCORDINGLY.

SCALE
SEE PLAN

CASITAS MUNICIPAL WATER DISTRICT
VENTURA - SANTA BARBARA COUNTIES INTERTIE: BID SCHEDULE "A"

FACILITY #5: INTERTIE PIPELINE

HDD EXHIBIT INITIAL GEOMETRY
PLAN AND PROFILE STA 23+00 TO STA 51+00

PROJECT NUMBER
22-451

DRAWING NUMBER
5-PP-018

SHEET NUMBER
42 OF **135**



References Provided:

- Technical Memorandum, Geotechnical and Trenchless Engineering Evaluations for Design, DCM Consulting, Inc, September 26, 2022
- Draft Appendix A Subsurface Exploration

Request for Qualifications



Background Information

- 1999 State Legislature Assembly Bill 574
- Public Contracts Code Section 21101
- Model forms created by Department of Industrial Relations

Key Provisions of Request for Qualifications

- Licensed Contractor
- Insurance
- Audited Financial Statement
- Bonding Capacity
- Defaults/Ineligibility
- Relevant Legal Activity
- Safety Record
- Compliance with Prevailing Wage and Apprenticeship



Project Experience

- Owner Contact
- Schedule
- Value
- Scope

Project Experience

- Length and size of carrier and casing pipe
- Groundwater
- Gravel, boulders, cobbles
- Steel conductor casing
- Size and type of equipment
- Staff experience

Anticipated Timeline

Milestone	Date
Issue RFQ	May 29, 2025
Prequalification Meeting	June 11, 2025
Deadline for Questions	June 20, 2025
Qualifications Due	July 9, 2025
Review Complete	July 31, 2025
Board Action	August/September 2025



Questions?

➤ Thank you for your interest!

